
REQUEST FOR PROPOSAL 
Addendum # 3 

Department Of Executive Services 
Finance and Business Operations Division 
Procurement and Contract Se ices Section rv
206-684-1681 TTY Relay: 711 

ADDENDUM DATE: November 8, 2005 

RFP Title: Auto Discovery and Asset Management 

RFP Number: 05-128-LM 

Revised Due Date/Time: November 22, 2005 - 2:00 P.M. 

Buyer: Linda Machno, Linda.machno@metrokc.gov, (206) 684-1392 

We acknowledge that Addenda number    to    have been delivered to us and have been 
examined as part of the Contract documents. 

This addendum is issued to revise the Original Request for Proposal, dated October 19, 2005 as follows: 

The proposal due date has been changed to November 22, 2005. 

The table located in Exhibit B, Section 10.2 Vendor Support and Training Costs During Installation 
shall be replaced with the following table: 
  
Exhibit B, Section 10.2 Vendor Support and Training Costs During Installation 
 
Continued on next page. 

 

Company Name 
      
Address City / State / Postal Code 
            
Signature Authorized Representative / Title 
       
Email Phone Fax 
                  
Delivery guaranteed:   Yes   No Days after order:       Prompt Payment Discount Terms: 
       %-      Days, Net       
Prime Proposer SEDB / DBE Certification number (if applicable - see Section 2-3) 
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This Request for Proposal Addendum will be provided in alternative formats such as Braille, large print, 
audiocassette or computer disk for individuals with disabilities upon request. 
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Project 
Phase # 

Project Phase Name Not to Exceed Cost, Including Support 
and Training 

One Project Kickoff/Project Planning for 
Installing Tool within ITS 

$ 

Two Design/Data Mapping of Asset 
Management Database/Repository 

$ 

Three Implementation of any identified changes to 
the design of the “out of the box” asset 
management database/repository. 

$ 

Four Installation of Asset Management 
Database/Repository (including data 
conversion and population) 

$ 

Five A Deploying Auto-Discovery Tool in Test 
Environment(s) 

$ 

Five B Testing Auto-Discovery Tool and Asset 
Management Database/Repository 

$ 

Six A Deployment of Auto-Discovery Tool in 
Operating/Production Environment 

$ 

Six B Implementation of Auto Discovery Tool 
and Asset Management System in 
Operating/Production Environment 

$ 

Seven A Project Planning for Deployment of 
auto-discovery and asset management 
tool within all other DES 
agencies/departments 

$ 

Seven B Deployment of auto-discovery and asset 
management tool within all other DES 
agencies/departments 

$ 

Eight Final Acceptance (including submittal of 
all requested documentation and 
sufficient knowledge transfer to allow 
internal staff to support the system) 

$ 
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